STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 22/ 02
06-473904

06- KIN-137-0.
06- TUL-137- 3.

RAS

B I

0/2.1
5/7.3

D

SUMMARY

I'N KINGS AND TULARE COUNTI ES NEAR
CORCORAN AND TULARE AT VARI QUS
LOCATI ONS

RESURFACE ASPHALT CONCRETE

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 23/ 02
CONTRACT CODE "I '
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
FUND TOTAL HA22 502, 000 TOTAL NUMBER OF WORKI NG DAYS 30
ENG NEERS EST 441, 000. 00 AMOUNT UNDER 52,414.00 PERCENT UNDER EST 11. 89
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
388, 586. 00 2 LEES PAVI NG | NC 559 651-1337 CC PREF CLAI MED
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
403, 219. 50 4 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
410, 347. 80 1 STANDARD ENG NEERI NG 714 578-0127 SB PREF CLAI MED
00747190
1401 S G LBERT STREET STE 24 FAX 714 578-0123 BID IS OVER SBP
FULLERTON CA 92833 PREFERENCE LIM TS
424, 863. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
441, 468. 00 3 CONSTRUCTI ON  DEVELOPMENT 559 251-3425 SB PREF CLAI MED

SYSTEMS
P O BOX 8132
FRESNO CA 93747

FAX

00269432
559 251-5518

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



06- 473904 Bl D245

06- KI N- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 22/ 02 05/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
MOUNTAI N RANCH CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

WEST COVI NA CA



06- 473904 Bl D245
06- KI N- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 22/ 02 05/ 23/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 G AND L TRAFFI C SERVI CES ITEMS 2, 5 AND 6 (PORTION)
REDDI NG CA
WORKS STRI PI NG AND MARKI NG I TEMS 10 THRU 14
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUPER SEAL AND STRI PE | TEM5 10 THRU 14
P O BOX 755
FI LLMORE CA 93016-0755
VULCAN MATERI ALS | TEM 8 ( PARTI AL)
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE PAVEMENT MARKERS AND STRI PI NG
VEEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPORATI ON I TEMS 5 AND 6

CONTI NUED

SACRAMENTO CA
ON NEXT PAGE



06- 473904
06- KI N- 137 SUMMARY OF
05/ 22/ 02

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4

DDERS
05/ 23/ 02

REMAI NI NG B

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 G AND L TRAFFI C SERVI CES
REDDI NG CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

ITEMS 1 THRU 3 (PARTI AL)

I TEMS 10 THRU 14



06- 473904 Bl D245

06- KI N- 137 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 22/ 02 05/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 325. 00* 3, 325. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4,000. 00* 4,000. 00
4 152438 ADJUST FRAVE AND COVER TO GRADE EA 2 500. 00 1, 000. 00
5 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 230 13.50 3, 105. 00
(30 MM MAXI MUM)
6 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 150 9.55 30, 082. 50
(75 MM MAXI MUM)
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 380 86. 90 33, 022. 00
8 024100 ASPHALT CONCRETE ( TYPE A) TONN 5, 900 46. 80 276, 120. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 39 1. 00 39. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 68 26.00 1,768. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 19, 000 .50 9, 500. 00
( SPRAYABLE)
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,920 . 80 2, 336. 00
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 020 .75 6, 765. 00
(BROKEN 10.98 M- 3.66 M
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,030 2.45 2,523.50

TOTAL 388, 586. 00



| TEM

RPRRRER
RWNRFROOONOURMWNER

_|
9

06- 473904
06- KI N-137
05/ 22/ 02

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.50
.80
.75
.45

3218.
11430.
7300.
1000.
2070.
28350.
31920.
295000.
39.
1768.
9500.
2336.
6765.
2523.

403, 219. 50

SUMMARY

OF

REMA

300900.
15600.
4284.
9120.
2131.
3698.
5150.

410, 347. 80

N |

NG BIDDERS
FOURTH
BI D ANVOUNT
3, 000. 00* 3000.
10, 000. 00* 10000.
5, 000. 00* 5000.
300. 00 600.
4.00 920.
3.00 9450.
42.00 15960.
60. 50 356950.
1.00 39.
26. 00 1768.
.50 9500.
. 80 2336.
.75 6765.
2. 50 2575.
424, 863. 00

Bl D245

PAGE 6
05/ 23/ 02
FI FTH
Bl D AMOUNT
6, 350. 00* 6350.
25, 300. 00* 25300.
5, 540. 00* 5540.
600. 00 1200.
41. 00 9430.
7.40 23310.
83. 00 31540.
52.70 310930.
1.00 39.
28. 00 1904.
.70 13300.
.90 2628.
.80 7216.
2.70 2781.
441, 468. 00



